
ORDER FOR SUPPLIES OR SERVICES ]PAGE l OF 10 

l. CON'l'RACT/PURCH. ORDER/ 2. Dl<LIVERY ORDER/CAI,! NO. J. DA 1E OF ORDJ>RICALL 4. REQ/ PURCH. REQUEST NO 5.PRIORITY 
AGRlmMENTNO. (l'YYl~\1MA.fDD) 

N00039-11-0.0030 0045 20120ct18 '"""""" 
6. TSSUED BY COIJE I N66001 7. ADMINISTERED BY (if other lha11 6) CODE S2404A 

SPAWAR SYSTEMS CENTER PACIFIC DCMA VIRGINIA 8. DELIVERY FOB 
JESSE MARTINEZ CODE 22410 10500 BATTLEVIEW PARKWAY SUITE 200 (X] DESTINATION 
JESSE.A.MARTINEZ@NAVY .MIL MANASSAS VA 20109 

D OTHER 53560 HULL STREET SCD: C 
SAN DIEGO CA 92152-5001 

(&:e Schedule if other) 

9. CONTRACTOR CODEj1LT84 FACILITY I 0. DELIVER TO FOB POINT BY (Date) 11 MARK IF BUSINESS IS 

AMSEC LLC 
(YYY17'.4MA-IDD) §SMALL SEE SCHEDULE 

SMALL NAME 
AND 2829 GUARDIAN LN 12. DISCOUNT'lliRMS DISADVANTAGED 

ADDRESS VIRGINIA BEACH VA 23452-7328 WOMEN-OWNED 

13. MAIL INVOICES T 0 THE ADDRESS IN BLOCK 

See Section G of Task Order 

14. SHIP TO CODEI 15. PAYMENT WILL BE MADE BY CODE! H00338 

DFAS COLUMBUS CENTER WIARI(ALI, 
SEE SCHEDULE OF AS-CO/SOUTH ENTITLEMENT OPERATIONS PACKAGES AND 

P.O. BOX 182264 PAPERS \Vl1H 
COLUMBUS OH 43218-2264 IDENTIFICATION 

NUMBERS IN 
BLOCKS I AND 2. 

16. DELIVERY/ x This tldivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions ofobovc numbered conlrnct. 
TYPE CALL 

OF PURCHASE Reference your quote dated 

ORDER Furnish thefullowing on to;rn1< specified herein. REF: 

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE 
ORDER AS IT MAY PREVIOUSLY HA VE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS 
AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME. 

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATESfGNED 

D If this box is marked, supplier must sign Acceptance and return the following nun1ber of copies: 
(YYYYJvfMMJJJJ) 

17. ACCOUNTING AND APPROPRTATION DATA/LOCAL USE 

See Schedule 

18. TTEMNO. 19. SCHEDULE OF SUPPLIES! SERVICES 20. QUANTITY 
ORDERED/ 21. UNTT 22. UNIT PRICE 23. AMOUNT 

ACCEPTED* 

SEE SCHEDULE 
24. UNITED STA'l'ES OF AMERICA 

 * lfqualllifyaccepl<'<i by Ifie Gaver11me11t ls .vamea.v TEL: 61.9-553-7204 25. T"TAL $1,245,603.65 

quantify ordered, indkate by.\'. If differelll, en/er actual EMA.IL: chris. thornpsonl@navy.mil  26. 
quanlilyaccepted below quanlity ordered and encircle. BY: Chris L. Thompson CONTRACTING I ORDERIHG OFFicr:R DJFFE 0 ENCES 

27a. QUANTITY IN COLUMN 20 IlAS BEEN 

DINSPECTED DRECEIVED D ACCEPTED, AND CONFORMS TO THE 
CONTRACT EXCEPT AS NOTED 

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENT AT IVE c. DATE d. PRINTED NAME AND TITLE OF AUTHORIZED 
(YYYYJ.1NfAinJJ) GOVERNMENT REPRESENT AT IVE 

e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 28. SHIP NO. 29. DO VOUCHER NO. 30. 
INITIALS 

B PARTIAL 
32. PAID BY 33. AMOUNT VERIFIED 

f. TELEPHONE NUMBER r E-MAIL ADDRESS FINAL 
CORRECT FOR 

36. I certify this account is correct and proper for payment. 31.PAYMBNT 34. CHECK NUMBER 

a. DATE b. SIGNATURE AND TITLE OF CERTIFYING OFFICER §COMPLETE 
(YYJT~HAlA·tDn) PARTIAL 

35. BILL OF LADING NO. 
FINAL 

137. RECEIVED AT r. RECEfVED BY r DATE RECEIVED 40.TOTAL 41. SIR ACCOUNT NO 42. SIR VOUCHER NO. 
(l'Yl'!Jl.·fMMDlJ) L'ONT ATNERS 

DD Form 1155,DEC2001 PREVIOUS EDITION IS OBSOLETE. 

(b)(6)

(b)(4)



Section B - Supplies or Services and Prices 

N00039-l l-D-0030 
0045 

Page 2 of IO 

The contractor shall provide Hard\vare and Soft\¥arc Installation services on board the San 
Diego, CA. 
The total direct labor hours for this task order is (Option!). 

MAIL TO (COR COPIES/MISC. DOCUMENTS) 
Receiving Officer 
N69255 SPAW AR Systems Center San Diego 
Code 41101   Email: 
4297 Pacific Highway, Bldg OT? 
San Diego, CA 92110 

ITEM NO SUPPLIES/SERVICES 
0002 

Services 

FPI 

QUANTITY UNIT 
Lot 

UNIT PRICE 

This is a Completion/Non-Severable/Fixed Price Incentive (FPI) Firm Target 
Type Task Order. 

FOB: Destination 

TARGET COST 

TAR GET PROFIT 

TOTAL TARGET PRICE 

CEILING PRICE 

SHARE RATIO ABOVE TARGET 

SHARE RATIO BELOW TARGET 

AMOUNT 
$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

(b)(7)(e)
 

(b)(4)

(b)(6)  (b)(6)



ITEM NO 
0002AA 

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
Lot 

CANES LABOR w/Profit 

FPI 

Services JAW the PWS. J!D 78106. 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300309977 

ACRNAA 
CTN: 130030997700001 

T AJZGET COST 

TAR GET PROFIT 

TOTAL TARGET PRICE 

CEILING PRICE 

SHARE RATIO ABOVE TARGET 

SHARE RA TIO BELOW TAR GET 

ITEMNO SUPPLIES/SERVICES QUANTITY UNIT 
Lot 

UNIT PRICE 
0002AB 

Option !-CANES Industrial LABOR w/Profit 

FPI 

Services JAW the PWS. JID 128563. 

FOB: Destination 

TARGET COST 

TAR GET PROFIT 

TOTAL TARGET PRICE 

CEILING PRICE 

SHARE RATIO ABOVE TARGET 

SHARE RATIO BELOW TARGET 

N00039-1 l-D-0030 
0045 

Page 3 of IO 

AMOUNT 

50150 

50150 

AMOUNT 

50150 

50150 

(b)(7)(e)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)



ITEM NO SUPPLIES/SERVICES 
0005 

Other Direct Costs (ODCs) 

COST 

QUANTITY UNIT 
Lot 

UNIT PRICE 

Other Direct Costs (ODCs): including Miscellaneous Subcontracts, 
Material/Equipment/Transportation, Travel/Per Diem 

FOB: Destination 

ITEM NO SUPPLIES/SERVICES 
0005AA 

QUANTITY UNIT 
Lot 

CANES NON-LABOR 

COST 

.TID 78106 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300309977 

ACRNAA 
CIN: 130030997700002 

ITEM NO SUPPLIES/SERVICES QUANTITY 
0005AB 

Option I-CANES industrial NON-LABOR 

COST 

JID 128563 

FOB: Destination 

ITEM NO SUPPLIES/SERVICES QUANTITY 
0006 

Contract Data Requirements List (DD1423) 

UNIT 
Lot 

UNIT 
Lot 

ESTIMATED COST 

UNIT PRICE 

ESTIMATED COST 

UNIT PRICE 

ESTIMATED COST 

UNIT PRICE 

N00039-l l-D-0030 
0045 
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AMOUNT 
NSP 

AMOUNT 
$0.00 

$0.00 

AMOUNT 

AMOUNT 

(b)(7)(e)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)
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Section E - Inspection and Acceptance 

INSPECTION AND ACCEPTANCE TERMS 

Supplies/services will be inspected/accepted at: 

CLTN INSPECT AT INSPECT BY 
0002 Destination Government 
0002AA Destination Governn1cnt 
0002AB Destination Govcrn1nent 
0005 Destination Govern1nent 
0005AA Destination Government 
0005AB Destination Government 
0006 Destination Government 

ACCEPT AT 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 

N00039-l l-D-0030 
0045 
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ACCEPT BY 
Government 
Government 
Government 
Government 
Gove1nment 
Government 
Government 



Section F w Deliveries or Performance 

DELIVERY INFORMATION 

CUN DELIVERY DATE QUANTITY 

0002 NIA 

0002AA NIA 

0002AB NIA 

0005 NIA 

0005AA NIA 

0005AB NIA 

0006 NIA 

SHIP TO ADDRESS 

NIA 

NIA 
FOB: Destination 

NIA 

NIA 

NIA 
FOB: Destination 

NIA 

SPAW AR SYSTEMS CENTER 
RECEIVING OFFICER 
4297 PACIFIC HWY, BLDG OT7 
SAN DIEGO CA 92110 
(619) 524-2271 
FOB: Destination 

N00039-l l-D-0030 
0045 
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UJC 

NIA 

NIA 

NIA 

NIA 

N69255 

(b)(7)(e)



Section G - Contract Ad1ninistration Data 

ACCOUNTING AND APPROPRIATION DAT A 

AA: 97X4930NH3P 252 77777 0 050120 2F 000000 
COST CODE: A00001448851 
AMOUNT:
CIN 130030997700001:
C!N 130030997700002: 

CLAUSES INCORPORATED BY REFERENCE 

252,204-0001 Line Item Specific: Single Funding 

CLAUSES INCORPORATED BY FULL TEXT 

SEP 2009 

N00039-l l-D-0030 
0045 
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5252.232-9208 INVOICING INSTRUCTIONS FOR SERVICES USING WIDE AREA WORK FLOW 
(WA WF) (APR 2009) 

(a) Invoices for services rendered under this task order shall be submitted electronically through the Wide Area 
Work Flo\v-Receipt and Acceptance (WA WF). The contractor shall submit invoices for payment per contract terms. 
The Government shall process invoices for payment per contract terms. 

(b) The vendor shall have their Cage Code activated by calling I -866-6 I 8-5988 and selecting option 2. Once 
activated, the vendor shall self-register at the WA WF website at https://\vawfeb.mil. Vendor training is available 
on the internet at httos://wa\vftraining.eb.mil. WAWF Vendor "Quick Reference" Guides are located at the 
following web site: 
http://acq u isition. navy .1nil/rda/ho1ne/acguisition one source/ebusiness/don ebusincss solutions/wawf overviev.,r/ve 
ndor information 

(c) Cost back-up documentation (such as delivery receipts, labor hours & 1naterial/travel costs etc.) shall be included 
and attached to the invoice in WAWF. Attachments created with any Microsoft Office product or Adobe (.pdffiles) 
are attachable to the invoice in WA WF. The total size limit for files per invoice is 5 1negabytes. A separate copy 
shall be sent to the COR!fOM. 

( d) Contractors approved by DCAA for direct billing \Vill not process vouchers through DCAA, but may submit 
directly to DFAS. Vendors MlJST still provide a copy of the invoice and any applicable cost back-up docun1entation 
supporting payment to the Acceptor/Contracting Officer's Representative (COR) if applicable. Additionally, a copy 
of the invoice(s) and attachn1ent(s) at time of submission in WAWF shall also be provided to each point of contact 
identified in section (g) of this clause by en1ail. If the invoice and/or receiving report are delivered in the email as an 
attachment it 1nust be provided as a .PDF, Microsoft Office product or other n1utually agreed upon form between the 
Contracting Officer and vendor. 

(e) A separate invoice \Vill be prepared no more frequently than for every two '\\'eeks. Do not con1bine the payment 
claims for services provided under this contract. 

(!)The following inforn1ation is provided for co1npletion and routing of the invoice in WAWF: 

(b)(4)

(b)(4)

(b)(4)



WA WF Invoice Type * 
Issuing Office DODAAC 
Adm in DODAAC 
Inspector DODAAC (ifanolicable) 
Inspector Contact Information 
Service Acceptor DODAAC 
or 
Service Annrovcr DODAAC (Cost Voucher). 
Acceptor Contact Information 

COR Contact Information 

LPO Contact Information 
DCAA Auditor DoDAAC : 
Service Approver DoDAAC : 
PAYDODAAC 

2-n-1 (services only) 
N66001 
S2404A 
NA 
NA 
N6600! 

NA 
NA 
NA 
HQ0338 

N00039-l I-D-0030 
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(g) A:fte1· submitting the docu1ncnt(s) to WAWF, click on "Send More Email Notifications" and add the 
acceptor/receiver e1nail addresses noted belov1 in the e1nail address blocks. The contractor shall, at a mini1num, 
include the CORi Receiver, and Acceptor. This additional notification to the governn1ent is necessary to ensure 
that the acceptor/receiver is aware that the invoice documents have been submitted into WA WF: 

Send Additional Email Notification(s) to: 
Name I Email I Phone I Role 

619-524-2782 I ACOR (b)(6)

(b)(6)
(b)(6) 



Section J - List of Documents, Exhibits and Other Attachments 

Exhibit/ Attachment Table of Contents 

DOCUMENT TYPE 
Exhibit A 
Attachment 1 
Attachment 2 
Attachment 3 
Attachment 4 

Attachment 5 

DESCRIPTION 
CDRL 
PWS 
QASP 
NAVSEA 
Safety Environmental 
Questionaire 

PAGES 
IO 
7 

!SNS CANES Ripout 3 
Equip1nent Disposition 

DATE 
12-0CT-2012 
28-AUG-2012 
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SSC PACIFIC 

PERFORMANCE WORK STATEMENT 

FIXED PRICE INCENTIVE (FIRM TARGET) 

REVISION A  
 

DATE: 20 August 2012 (Rev A: 28 August 2012)     TO RFP: 1315 

 

EMR:   42100.22331 

 

START:  Upon Award 

 

SHORT TITLE:   Hardware Installation of CANES Inc 1 on San Diego, CA. 

 

1.0 SCOPE 

 

This performance-based effort encompasses a wide range of C4ISR installation support services for Hardware 

and Software on board the

 

NOTE: this Task Order includes Options that may be exercised the Government during the Task 

Order Option Exercising Period from Date of Award through .  Each Option shall 

be individually priced as a separate line item. 
 

1.1 PLACES OF PERFORMANCE 

  

1.1.1 Onboard Naval Station, San Diego, CA   

1.1.2 SPAWARSYSCEN PAC facilities 

1.1.3 Contractor’s facilities 

 

1.2 SCHEDULE OF REQUIRED SYSTEMS 

1.2.1 Ships Availability (CMAV) : 

1.2.2 Planned Production/Install and Testing/SOVT windows by Job ID: 

 

 

 

 

The time period the ship/submarine is available is fixed, as is the period of performance for this task order 

(TO.)  It should be noted that the planned production/install and testing/SOVT window dates specified in 

this PWS for the individual Job IDs on this TO may be more limited than the dates of the ship's/submarine's 

availability.  A CORN will not be authorized based on the contractor's ability/inability to start performance 

on individual job IDs provided the work can still be completed within the production/install and 

testing/SOVT window dates provided in the PWS, Section 1.2.  If the Government changes the 

aforementioned planned production/install and/or testing/SOVT window dates, (i.e., the date is compressed 

or extended) a CORN may be considered.  Therefore, the Contractor should ensure adequate flexibility in 

staffing and resources to adapt to potential limitations to perform the work associated to individual Job IDs.  

The inability to accommodate a reasonable level of flexibility within the planned production/install and 

testing/SOVT window dates provided in the PWS must be clearly identified in the offeror's proposal. 

 

Ship/System Job ID On-Site Production SOVT Period of Performance 

  
 

  

CANES INC 1, SA 77279K 78106   
 

 

CANES Industrial, P/O SA 

77279K (OPTION 1) 
128563   

 

 

(b)(7)(e)

(b)(7)(e)  

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)  

(b)(7)(e)  

(b)(7)(e)

(b)(7)(e)

 

(b)(7)(e)

 

(b)(7)(e)

(b)(7)(e)



 

 

The Contractor must be able to provide sufficient technical expertise, services, materials, tools and test 

equipment as necessary to effectively and efficiently install, verify operation, troubleshoot and/or provide 

end user training for the systems listed above, as defined by the requirements herein. 

 

The following paragraph is applicable to the Basic Task Order only.  Under Option 1, contractor is 

responsible for all associated industrial work; only crane lifts, storage/staging area and temporary services 

will be provided by the host shipyard. 

 

This platform will be located in BAE Shipyard during this availability.  The AIT is not authorized to 

perform any industrial work within the shipyard.  SSC PAC has tasked the Regional Maintenance Center to 

provide industrial services associated with this task, including: crane services, rigging (associated with 

crane lifts only), painting, lagging, and hotwork.  The host shipyard will also provide one 8’X20’ lockable 

storage container (Connex box), one temporary office trailer, a staging area in the vicinity of the ship, and 

temporary services including power and temp lighting.  The AIT shall coordinate all temporary and 

industrial services required through The On-Site Installation Coordinator identified in parragraph10. 

 

During performance, the use of web-enabled tools for management will be maximized.  Status reporting, 

financial reporting, task orders, and task order modifications will be accomplished via posting to the 

Regional Installation Management Office (IMO) web-enabled databases.  To the maximum extent 

practical, all deliverables under this contract shall be delivered in formats compatible with the latest NMCI 

Gold Disk applications.   

 

The technical representative assisting the contracting officer (KO) in the administration of the whole 

contract is the Contracting Officer’s Representative (COR) who has no contractual authority to obligate the 

government.  The Contractor is reminded that only the Ordering Officer (or other designated Contracting 

Officer) has the authority to obligate the government and make changes to this task order.  No other 

government personnel have such authority. 

 

 

 

2.0 REFERENCES 
 

2.1 Specifications and Standards 

 

2.1.1 SPAWAR Global C4ISR Installations Contract (SE II) 

2.1.2 NAVSEA Tech Spec 9090-310F – Alterations to Ships Accomplished by alteration Installation 

Teams (AITs) 

2.1.3 NAVSEA Standard Items, FY-13 

2.1.4 Code of Federal Regulations Title 26, part 1915 (Occupational Safety and Health Requirements 

for Shipyard Employment) 

2.1.5 DoD 8570.01‐M, Information Assurance Workforce Improvement Program. 

 

2.2 Government Furnished Information 

 

2.2.1 CANES INC 1, SA 77279K, SIDS AND LARS 

Note: Drawings provided as GFI under this Task Order are Preliminary release drawings.  

Final drawings will be provided upon release. 

 

2.2.1.1 8177336 Rev -, ISNS LIGHTING POWER REMOVALS & RELOCATION INCID TO CANES 

2.2.1.2 8177337 Rev -, CANES LIGHTING POWER MODS & INSTALL 

2.2.1.3 8177338 Rev -, ISNS POWER SYSTEM REMOVALS & RELOCATIONS INCID TO CANES 

2.2.1.4 8177339 Rev -, CANES POWER SYSTEM MODS & INSTALL 

2.2.1.5 8177340  Rev -, MISC EQPT MODS & REMOVALS INCID CANES INSTALLATION  



 

 

2.2.1.6 8177341 Rev -, ELECTRONICS REMOVALS INCIDENTAL TO CANES INSTALLATION 

2.2.1.7 8177342 Rev -, CANES UNCLASSIFIED SYSTEM INSTALLATION BWD 

2.2.1.8 8177343 Rev -, CANES CLASSIFIED SYSTEM INSTALLATION BWD 

2.2.1.9 8177344 Rev -, CANES GENERAL PURPOSE CAT-5E DROPS BWD 

2.2.1.10 8177345 Rev -, CANES LIST OF CONNECTIONS 

2.2.1.11 8177346 Rev -, ARRANGEMENT REMOVAL MODIFICATIONS INCIDENTAL TO CANES 

2.2.1.12 8177347 Rev -, ARRANGEMENT INSTALLATION MODIFICATIONS INCIDENTAL 

CANES 

 

The following drawings comprise OPTION 1.  If Option 1 is n ot exercised, they are for 

reference only). 

 

2.2.1.13 8177348 Rev -, HVAC MODS CANES COMMUNICATIONS CENTER (2-126-1-C) 01 LVL - 

1ST PLATF FR 126-174 (STBD) (For Reference Only) 

2.2.1.14 8177349 Rev -, HVAC MODS CANES LAN EQUIPMENT ROOM (2-220-1-Q)1ST PLATF 

FR 220-231 (PORT & STBD) (For Reference Only) 

2.2.1.15 8177350 Rev -, HVAC MODS CANES SONAR EQPT RM NO. 1 (1-18-0-Q) MAIN DK FR 

18-42 (PORT & STBD) (For Reference Only) 

2.2.1.16 8177351 Rev -, HVAC MODS CANES TSCSI (1-158-0-C) MAIN DK FR 158-174 (PORT & 

STBD) (For Reference Only) 

2.2.1.17 8177352 Rev -, MISC HVAC MODS CANES 03 LVL THRU 1ST PLATF FR 53-326 (PORT & 

STBD) (For Reference Only) 

2.2.1.18 8177353 Rev -, FOUNDATION REMOVALS INCIDENTAL TO CANES (For Reference Only) 

2.2.1.19 8177354 Rev -, FOUNDATION INSTALLATIONS FWD OF FR 126 INCIDENTAL TO 

CANES (For Reference Only) 

2.2.1.20 8177355 Rev -, FALSE DECK MODIFICATIONS INCIDENTAL TO CANES (For Reference 

Only) 

2.2.1.21 8177356 Rev -, CHILLED WATER PIPING MODIFICATIONS TO SUPPORT CANES EQPT 

INSTALL (For Reference Only) 

2.2.1.22 8177357 Rev -, DRAIN PIPING MODIFICATIONS TO SUPPORT CANES EQPT INSTALL 

(For Reference Only) 

2.2.1.23 8177368 Rev -, FOUNDATION INSTALLATIONS FR 126 TO 158 INCIDENTAL TO CANES 

(For Reference Only) 

2.2.1.24 8177420 Rev -, FOUNDATION INSTALLATIONS FR 158 TO 220 INCIDENTAL TO CANES 

(For Reference Only) 

2.2.1.25 8177423 Rev -, FOUNDATION INSTALLATIONS AFT OF FR 220 INCIDENTAL TO 

CANES (For Reference Only) 

3.0 PERFORMANCE REQUIREMENTS 

 

Requirements Summary: 

 

 

 

3.1 GENERAL Requirements 
 

3.1.1 All efforts under this Task Order shall be in conformance with the requirements of the Basic 

Contract, Ref. 2.1.1. 

Ship/System Job ID PICO 
H/W 

Install 

S/W 

Load 
SOVT 

SME 

Support 
Train Remarks 

         

CANES INC 1, SA 77279K 78106  X   X   

CANES Industrial, P/O SA 

77279K (OPTION 1) 
128563  X      

(b)(7)(e)



 

 

3.1.2 Comply with all requirements for Alteration Installation Teams (AITs) as established by Ref 2.1.2. 

3.1.3 Comply with the requirements of all Standard Items invoked on Attachment 3 for all applicable 

tasks. 

3.1.4 Comply with the Quality Management System requirements of Standard Item 009-04, Ref.  2.1.3. 

(G) checkpoint notifications shall be made in writing or via email to the Platform QA Specialist 

(identified upon award).  Notification shall be made 24 hours prior to scheduled test vice the 4 

hours specified by the Standard Item. 

3.1.5 Contractor shall provide installation support during SOVT of all installed systems, including 

repair of any installation discrepancies found during SOVT, minor disassembly/removal and 

assembly/replacement of units or components to facilitate test requirements and/or inspection. 

3.1.6 Develop a QA Workbook in accordance with Ref. 2.1.2, Para. 3.4.8.7, and submit to the local SSC 

PAC QA Office for review not later than 5 days prior to commencing work.   

3.1.7 Provide electronic deliverables in formats compatible with the latest NMCI Gold Disk 

applications. 

3.1.8 Provide a detailed Plan of Action and Milestones (POAM) for accomplishing the requirements of 

this order.  POAM shall be developed IAW ref. 2.1.2, and delivered within two weeks of task 

award.  POAM shall be updated weekly, and a hard copy provided to the OSIC identified in para. 

10.   

3.1.9 All installation and SOVT efforts on board ships shall be performed within the availability 

window listed in paragraph 1.2.  Specific dates within that window shall be coordinated with the 

On-Site Installation Coordinator (OSIC) and System AITM identified in Para. 10. 

 

 

3.2 CANES INC 1, S/A 77279K (Job ID 78106) 

3.2.1 Portions of this ShipAlt will be accomplished by the RMC/NSA and their contractors.   Where 

combined efforts are required to accomplish specific tasks, the SSC PAC On-Site Installation 

Coordinator will provide guidance for de-conflicting efforts.  All issues concerning 

responsibilities for specific task elements shall be resolved by the Ordering Officer via the COR. 

3.2.2 Accomplish Ref’s 2.2.1.1 – 2.2.1.12 in support of CANES Inc 1on board .  

3.2.3 Contractor shall coordinate pickup of GFE from SSC PAC with the System AITM identified in 

Para 10.  System AITM will give one week notice to contractor of required pickup date.   

3.2.4 Procure and provide to ships force, CAT-5E drop patch cables, the quantity to equal 75% of the 

NIPR, and 75% of SIPR LAN drops identified in the SIDs.  Drop patch cables shall be 3 meters in 

length; green color for NIPR drops, red for SIPR. 

3.2.5 All software installation, data migration and SOVT will be performed by Government personnel. 

3.2.6 All hardware (classified and unclassified) removed by this task shall be turned over to ships force 

for sanitization IAW their command Security Policy 5239 prior to disposition shipping. 

3.2.7 Contractor shall be pack and ship all removed [sanitized] equipment to the appropriate Disposition 

locations in Attachment 5. 

3.2.8 Ref’s 2.2.1.13 – 2.2.1.25 are provided for reference only if Option 1 is not exercised.   

3.3 CANES Industrial, PO SA 77279K (Job ID 128563) (OPTION 1) 

3.3.1 Accomplish Ref’s 2.2.1.13 – 2.2.1.25 in their entirety.  See additional applicable Standard Items, 

Enclosure 3. 

3.3.2 Accomplish all industrial services (except crane lifts) associated with the Basic Task Order 

requirements (para. 3.2). 

 

4.0 INFORMATION ASSURANCE (IA) 

 

4.1 The Contractor shall ensure that personnel accessing information systems have the proper and 

current IA certification to perform IA functions in accordance with DoD 8570.01‐M, Information 

Assurance Workforce Improvement Program, Ref 2.1.5. The Contractor shall meet applicable 

information assurance certification requirements, including (a) DoD‐approved IA workforce 

certifications appropriate for each specified category and level and (b) appropriate operating 

system certification for information assurance technical positions as required by DoD 8570.01‐M. 

(b)(7)(e)



 

 

Contractor personnel who do not have proper and current certifications shall be denied access to 

DoD information systems for the purpose of performing information assurance functions. The 

contractor shall provide documentation supporting the information assurance certification status of 

personnel performing information assurance functions, reporting current IA certification status and 

compliance using CDRL Contractor Roster, DI‐MGMT‐81596 in the format prescribed by the 

COR." 

 

5.0 GOVERNMENT FURNISHED PROPERTY 
 

Only the GFP identified as “provided” and listed in the quantity shown on the approved 

installation documents (see PWS section 2.2), or as specifically identified as GFP (or GFM/GFE) 

in this PWS shall be furnished by the Government.  The Government may provide approved 

installation documents not listed on this PWS, but this section shall still apply.  All GFP will be 

provided in an “as-is” condition unless otherwise specified.  All responsibilities on behalf of the 

Government and the Contractor with regard to this PWS section shall be in accordance with FAR 

Clause 52.245-1. 

 

5.1 Government Furnished Information (GFI)  
 

5.1.1 Applicable documents listed in paragraph 2.2 of this PWS are available on IMOTracker Portal.  

All other documents listed in paragraph 2.1 are the contractor’s responsibility to obtain.  The 

Government may provide approved installation documents not listed on this PWS, but this section 

shall still apply.   

  

5.2 Government Furnished Material/Government Furnished Equipment (GFM/GFE)  
 

5.2.1 Only the material/equipment listed in the quantity shown as “furnished with kit” or “GFM” or 

“GFE” on the approved installation documents or as listed in this SOW shall be furnished by the 

government.  All equipment and materials listed as “IAF” in Installation Documents are the 

responsibility of the contractor to provide.  All other material/equipment required in the 

performance of the tasks including ancillary and consumable materials shall be furnished by the 

contractor.  The contractor shall be in compliance with the basic contract for the care and keeping 

of all Government Furnished Material/Equipment (GFM/GFE) which is transferred under this task 

order.  All material/equipment not used shall be returned to the government at the end of the task 

unless otherwise specified in Section 9 of this PWS.  All GFM will be furnished in an “as-is” 

condition unless otherwise specified.  All responsibilities on behalf of the Government and the 

Contractor with regard to this PWS section shall be in accordance with FAR Clause 52.245-1. 

 

6.0 OTHER 

 

6.1 Security:  Contractor’s request for visit authorization shall be submitted to Southwest Region 

Maintenance Center (SWRMC) at:  http://swrmc.ahf.nmci.navy.mil.   .Allow 7 days for 

processing.  Personnel clearance requirements are defined in the Basic Contract, ref. 2.1.  

However, contractor personnel assigned to conduct the installation within security areas shall have 

a clearance appropriate for that area.   Visit requests shall also be submitted to the 

through the Joint Personnel Adjudication System (JPAS).  The Contractor shall ensure all sub-

contractors utilized for this PWS meet security requirements.  

 

6.2 Place of Performance   

 

6.2.1 Work will be performed at the locations listed in Paragraph 1.1. 

 

6.3 Period of Performance 

   
6.3.1 Task Order period of performance is by Job ID and as listed in Section 1.2. 
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6.4 Transportation 
 

6.4.1 Travel to, and in and around, San Diego, CA, is authorized under this Task Order. 

 

6.5 Inspection/QASP   

 

6.5.1 Inspection of the work shall be accomplished as identified by the Quality Assurance Surveillance 

Plan (QASP), Attachment (2).   

 

6.5.2 The performance of the contractor and the quality of the work delivered, including any 

documentary material written or compiled, shall be subject to in-process review and inspection.   

 

6.5.3 Inspections may be accomplished at any work location by any authorized government personnel 

who shall be permitted to inspect work at all reasonable hours. 

 

6.6 Acceptance   

 

6.6.1 The SSC Pacific Contracting Officer Representative (COR) is responsible for the acceptance of 

the final deliverable products.   

6.6.2 The COR’s final acceptance shall be based upon the AIT Manager’s or designated alternates 

recommendation, ensuring the delivery order has been satisfactorily completed, all deliverable 

products have been received and Government Provided Property and all residual materials, (notes, 

tech manuals, brochures, research material and remaining supplies), have been received.  

6.7 Earned Value Management System (EVMS): 

6.7.1 Contractor shall provide EVM data in IMO modified format.  EVM data shall be uploaded to IMO 

system no later than close of business on the day before contractor’s scheduled weekly EVM 

meeting. 

6.8 Follow-on Task: Although there are no guarantees the fleet will have further requirements for this 

specific support, it is anticipated that there may be follow-on work associated with the award of 

this task order.  The follow-on work is not currently defined but is anticipated to be of similar 

tasking as defined herein.  The following is an estimate of follow-on work anticipated through FY 

2014 resulting from the awarded task order. 

 

Follow-on efforts   Potential Value(includes travel) 

FY-13     

FY-14     

7.0 DATA DELIVERABLES 

 

7.1 Required CDRL items are listed in Exhibit (A). 

 

8.0 SUBCONTRACTING REQUIREMENTS 

 

8.1 In accordance with the basic contract, reference 2.1.1. 

 

9.0 CONSTRAINTS/SPECIAL REQUIREMENTS 
 

9.1 Material Management/Disposition Plan 

   

9.1.1 Upon completion of individual task orders, the contractor shall remove all excess 

material/equipment from the work site, and stage the items in contractor furnished warehouse 

(b)(4)

(b)(4)



 

 

facilities. Unless prior arrangements are made via the task order, the contractor shall submit a 

disposition inventory list (CDRL A006) outlining Government property/material along with a 

request form for Plant Clearance action to the cognizant Defense Contract Management Agency 

(DCMA) and COR within 15 days after completion of each task. 

  
9.1.2 After right of first refusal is received from the COR, the contractor shall coordinate with the 

DCMA Plant Clearance Officer for the disposition of excess material and equipment. 

  
9.1.3 Hazardous Material storage and disposal shall conform to federal, state, and local regulations and 

the requirements of this Performance Work Statement. The contractor shall also comply with any 

additional Hazardous Materials requirements of host activities such as Government/Private 

shipyards, military bases, foreign countries, etc. 

9.1.4 SWRMC Safety and Environmental Requirements:  Contractors working on ships in the 

Southwest Region are required to submit a completed Safety and Environmental Questionnaire 

(Attachment 4) with supporting documentation prior to beginning production. 

9.2 Lessons Learned 

9.2.1 Upon completion of all production and SOVT efforts under this Task Order, contractor shall 

prepare a Lessons Learned Report (CDRL A003B) in contractors own format, covering the 

following items: 

9.2.1.1 List, by Job ID, all LARs submitted and received under this task order with a brief description of 

each, and their impact to cost, schedule and performance.  Do not include LARs that were in effect 

at time of award. 

9.2.1.2 Identify any impacts to cost, schedule or performance from external factors, including: support 

services, ships force impacts (space/personnel availability, drills/exercises, etc.), other contractors, 

schedule changes, and weather or natural phenomena.  Provide recommendations for future 

improvements. 

9.2.1.3 List impacts to cost, schedule or performance due to system interfaces or software 

incompatibilities.  Provide recommendations, where possible. 

9.2.1.4 List best practices and efficiencies realized, and their benefit to cost, schedule or performance. 

10.0 POC DESIGNATIONS 

 

10.1  On-Site Installation Coordinator (OSIC) – 

 

Email:  

 

10.2  System AITM – CANES 

 

Email:  

10.3 Contracting Officer’s Representative (COR):  

 

10.3.1  (619)524-2485  Email:  

10.3.2  (619)524-2782 Email:  
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